





City of Loma Linda Official Report

Floyd Petersen, Mayor pro tempore
Robert Christman, Councilmember
Stan Brauer, Councilmember
Robert Ziprick, Councilmember

COUNCIL AGENDA: April 26, 2005

TO: City Council

VIA: Dennis R. Halloway, City Manager 

FROM: T. Jarb Thaipejr, Public Works Director/City Engineer 

SUBJECT: Award Contract for the Installation of a Traffic Signal at Redlands Boulevard and Richardson Street

RECOMMENDATION

It is recommended that the City Council reject the bid received for the installation of a traffic signal at Redlands Boulevard and Richardson Street and authorize staff to re-bid this project.

BACKGROUND

The intersection of Redlands Boulevard and Richardson Street has experienced increased traffic and crossing delay time. The conflicting crossing movements have created a hazard that has been identified as eligible for grant funding. The City was awarded a Federal Hazard Elimination Safety (HES) grant in the amount of \$141,750 to install a traffic signal at this intersection.

ANALYSIS

One bid was received and publicly opened on April 19, 2005. The bidder, Steiny and Company, Inc. of Baldwin Park, provided a bid of \$196,080. This bid is \$71,400 above the Engineer's estimate of \$124,680. Due to the high bid and lack of competition, staff recommends re-advertising the project for a longer period of time to solicit a more competitive response. Staff will vigorously encourage past bidders of similar projects to submit a bid for this project.

Attachment

City of Loma Linda

BID OPENING DATE: April 19, 2005
Traffic Signal at Redlands Blvd and Richardson St

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	Engineering Estimate		Steiny and Company	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization	L.S.	1	14,655.00	14,655.00	19,600.00	19,600.00
2	Traffic Signal	L.S.	1	63,500.00	63,500.00	100,710.25	100,710.25
3	PCC Sidewalk	S.F.	1,800	6.00	10,800.00	6.09	10,962.00
4	PCC Access Ramp	EA.	3	2,500.00	7,500.00	997.50	2,992.50
5	6' Block Wall	L.F.	285	35.00	9,975.00	93.45	26,633.25
6	Clearing and Grubbing	L.S.	1	5,000.00	5,000.00	15,750.00	15,750.00
7	Stripping and Marking	L.S.	1	5,500.00	5,500.00	6,232.00	6,232.00
8	Relocate Fire Hydrant	EA.	1	3,000.00	3,000.00	4,200.00	4,200.00
9	Signs	EA.	3	250.00	750.00	200.00	600.00
10	Remove and Replace X-Gutter	S.F.	500	8.00	4,000.00	16.80	8,400.00
GRAND TOTAL					\$124,680.00	\$196,080.00	