

City of Loma Linda

Waterline / Pavement Rehab. at Lawton, Daisy, Fern, Tulip, Aspen, Orange Grove, Richardson, Acacia, Hillcrest, Richmond and Poplar St.

Bid Opening September 1, 2020

ITEM	DESCRIPTION	UNIT	QUANTITY	Engineer's Estimate		TK Construction, Inc.		MCC Equipment	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization & Traffic Control	L.S.	1	\$60,000.00	\$60,000.00	\$13,500.00	\$13,500.00	\$37,000.00	\$37,000.00
2	Pothole Utilities	L.S.	1	\$10,000.00	\$10,000.00	\$22,300.00	\$22,300.00	\$11,400.00	\$11,400.00
3	8" Ductile Iron Pipe	L.F.	5,400	\$100.00	\$540,000.00	\$70.00	\$378,000.00	\$74.00	\$399,600.00
4	8" Flanged Gate Valve	EA.	21	\$2,500.00	\$52,500.00	\$1,300.00	\$27,300.00	\$1,750.00	\$36,750.00
5	12" Ductile Iron Pipe	L.F.	560	\$120.00	\$67,200.00	\$135.00	\$75,600.00	\$83.00	\$46,480.00
6	12" Flanged Gate Valve	EA.	3	\$2,500.00	\$7,500.00	\$2,500.00	\$7,500.00	\$3,300.00	\$9,900.00
7	Install 1" water service	EA.	74	\$1,500.00	\$111,000.00	\$1,133.00	\$83,842.00	\$1,150.00	\$85,100.00
8	Install new Fire Hydrant	EA.	13	\$6,800.00	\$88,400.00	\$7,300.00	\$94,900.00	\$7,200.00	\$93,600.00
9	Install 1" water lateral to sample Sta.	EA.	1	\$1,300.00	\$1,300.00	\$1,900.00	\$1,900.00	\$4,000.00	\$4,000.00
10	Install 3" water lat. to Ext. back flow	EA.	1	\$5,000.00	\$5,000.00	\$10,133.00	\$10,133.00	\$13,100.00	\$13,100.00
11	Install 8"x 6" reducer	EA.	1	\$500.00	\$500.00	\$500.00	\$500.00	\$180.00	\$180.00
12	Install 12"x 8" reducer	EA.	1	\$1,000.00	\$1,000.00	\$700.00	\$700.00	\$300.00	\$300.00
13	Install 12"x 6" reducer	EA.	1	\$1,000.00	\$1,000.00	\$1,300.00	\$1,300.00	\$250.00	\$250.00
14	Install 1" Air - Vac.	EA.	1	\$3,000.00	\$3,000.00	\$4,300.00	\$4,300.00	\$4,400.00	\$4,400.00
15	Relocate existing water meter	EA.	2	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
16	Field Test	L.S.	1	\$6,000.00	\$6,000.00	\$4,200.00	\$4,200.00	\$5,800.00	\$5,800.00
17	Disinfect Pipeline	L.S.	1	\$8,000.00	\$8,000.00	\$3,500.00	\$3,500.00	\$6,700.00	\$6,700.00
18	Abandon existing pipe, valve, FH	L.S.	1	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$4,400.00	\$4,400.00
19	Install 1" water service at Barton Rd.	EA.	15	\$2,000.00	\$30,000.00	\$1,200.00	\$18,000.00	\$1,990.00	\$29,850.00
20	ARHM	Ton	3,150	\$115.00	\$362,250.00	\$102.00	\$321,300.00	\$105.72	\$333,018.00
21	Cold Milling, 0.1' thick	S.Y.	40,610	\$2.00	\$81,220.00	\$2.00	\$81,220.00	\$1.95	\$79,189.50
22	Adjust M.H. to grade	EA.	45	\$600.00	\$27,000.00	\$500.00	\$22,500.00	\$750.00	\$33,750.00
23	Adjust Water valve to grade	EA.	49	\$200.00	\$9,800.00	\$170.00	\$8,330.00	\$350.00	\$17,150.00
24	STOP / Stop bar pavement marker	EA.	18	\$450.00	\$8,100.00	\$265.00	\$4,770.00	\$310.00	\$5,580.00
25	Install stop sign on ext. street sign	EA.	7	\$200.00	\$1,400.00	\$286.00	\$2,002.00	\$375.00	\$2,625.00
26	Remove and replace 8" curb, gutter	L.F.	165	\$65.00	\$10,725.00	\$84.00	\$13,860.00	\$50.00	\$8,250.00
TOTAL					\$1,499,895.00		\$1,210,957.00		\$1,270,372.50

City of Loma Linda

Bid Opening September 1, 2020				El-Co Contractors		ACE		Borden Excavating Inc.	
ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization & Traffic Control	L.S.	1	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00	\$9,435.00	\$9,435.00
2	Pothole Utilities	L.S.	1	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00
3	8" Ductile Iron Pipe	L.F.	5,400	\$80.00	\$432,000.00	\$87.00	\$469,800.00	\$85.00	\$459,000.00
4	8" Flanged Gate Valve	EA.	21	\$1,460.00	\$30,660.00	\$1,250.00	\$26,250.00	\$2,400.00	\$50,400.00
5	12" Ductile Iron Pipe	L.F.	560	\$140.00	\$78,400.00	\$120.00	\$67,200.00	\$100.00	\$56,000.00
6	12" Flanged Gate Valve	EA.	3	\$2,660.00	\$7,980.00	\$2,400.00	\$7,200.00	\$9,000.00	\$27,000.00
7	Install 1" water service	EA.	74	\$1,500.00	\$111,000.00	\$1,200.00	\$88,800.00	\$2,000.00	\$148,000.00
8	Install new Fire Hydrant	EA.	13	\$5,665.00	\$73,645.00	\$6,500.00	\$84,500.00	\$8,500.00	\$110,500.00
9	Install 1" water lateral to sample Sta.	EA.	1	\$2,000.00	\$2,000.00	\$1,800.00	\$1,800.00	\$2,300.00	\$2,300.00
10	Install 3" water lat. to Ext. back flow	EA.	1	\$8,500.00	\$8,500.00	\$8,300.00	\$8,300.00	\$11,000.00	\$11,000.00
11	Install 8"x 6" reducer	EA.	1	\$240.00	\$240.00	\$250.00	\$250.00	\$1,000.00	\$1,000.00
12	Install 12"x 8" reducer	EA.	1	\$580.00	\$580.00	\$600.00	\$600.00	\$1,000.00	\$1,000.00
13	Install 12"x 6" reducer	EA.	1	\$562.00	\$562.00	\$530.00	\$530.00	\$1,000.00	\$1,000.00
14	Install 1" Air - Vac.	EA.	1	\$3,200.00	\$3,200.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00
15	Relocate existing water meter	EA.	2	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00	\$2,500.00	\$5,000.00
16	Field Test	L.S.	1	\$6,500.00	\$6,500.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
17	Disinfect Pipeline	L.S.	1	\$6,500.00	\$6,500.00	\$25,000.00	\$25,000.00	\$3,000.00	\$3,000.00
18	Abandon existing pipe, valve, FH	L.S.	1	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00
19	Install 1" water service at Barton Rd.	EA.	15	\$3,200.00	\$48,000.00	\$1,700.00	\$25,500.00	\$2,000.00	\$30,000.00
20	ARHM	Ton	3,150	\$113.00	\$355,950.00	\$105.00	\$330,750.00	\$100.00	\$315,000.00
21	Cold Milling, 0.1' thick	S.Y.	40,610	\$2.70	\$109,647.00	\$1.80	\$73,098.00	\$1.80	\$73,098.00
22	Adjust M.H. to grade	EA.	45	\$100.00	\$4,500.00	\$600.00	\$27,000.00	\$650.00	\$29,250.00
23	Adjust Water valve to grade	EA.	49	\$25.00	\$1,225.00	\$375.00	\$18,375.00	\$200.00	\$9,800.00
24	STOP / Stop bar pavement marker	EA.	18	\$330.00	\$5,940.00	\$260.00	\$4,680.00	\$200.00	\$3,600.00
25	Install stop sign on ext. street sign	EA.	7	\$150.00	\$1,050.00	\$280.00	\$1,960.00	\$100.00	\$700.00
26	Remove and replace 8" curb, gutter	L.F.	165	\$127.00	\$20,955.00	\$55.00	\$9,075.00	\$100.00	\$16,500.00
TOTAL					\$1,371,534.00		\$1,377,168.00		\$1,385,583.00

City of Loma Linda

Bid Opening September 1, 2020				T.E. Roberts		TryCo Gen. Eng.		Weka Inc.	
ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization & Traffic Control	L.S.	1	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$74,969.00	\$74,969.00
2	Pothole Utilities	L.S.	1	\$42,000.00	\$42,000.00	\$7,000.00	\$7,000.00	\$39,600.00	\$39,600.00
3	8" Ductile Iron Pipe	L.F.	5,400	\$87.00	\$469,800.00	\$110.00	\$594,000.00	\$110.00	\$594,000.00
4	8" Flanged Gate Valve	EA.	21	\$1,800.00	\$37,800.00	\$1,300.00	\$27,300.00	\$1,750.00	\$36,750.00
5	12" Ductile Iron Pipe	L.F.	560	\$151.00	\$84,560.00	\$130.00	\$72,800.00	\$130.00	\$72,800.00
6	12" Flanged Gate Valve	EA.	3	\$3,100.00	\$9,300.00	\$2,280.00	\$6,840.00	\$3,000.00	\$9,000.00
7	Install 1" water service	EA.	74	\$1,800.00	\$133,200.00	\$2,680.00	\$198,320.00	\$1,800.00	\$133,200.00
8	Install new Fire Hydrant	EA.	13	\$9,700.00	\$126,100.00	\$6,600.00	\$85,800.00	\$7,300.00	\$94,900.00
9	Install 1" water lateral to sample Sta.	EA.	1	\$2,600.00	\$2,600.00	\$2,800.00	\$2,800.00	\$1,700.00	\$1,700.00
10	Install 3" water lat. to Ext. back flow	EA.	1	\$7,400.00	\$7,400.00	\$4,400.00	\$4,400.00	\$7,500.00	\$7,500.00
11	Install 8"x 6" reducer	EA.	1	\$725.00	\$725.00	\$680.00	\$680.00	\$425.00	\$425.00
12	Install 12"x 8" reducer	EA.	1	\$760.00	\$760.00	\$800.00	\$800.00	\$800.00	\$800.00
13	Install 12"x 6" reducer	EA.	1	\$805.00	\$805.00	\$800.00	\$800.00	\$1,399.00	\$1,399.00
14	Install 1" Air - Vac.	EA.	1	\$6,300.00	\$6,300.00	\$2,680.00	\$2,680.00	\$4,000.00	\$4,000.00
15	Relocate existing water meter	EA.	2	\$1,000.00	\$2,000.00	\$3,000.00	\$6,000.00	\$350.00	\$700.00
16	Field Test	L.S.	1	\$5,300.00	\$5,300.00	\$6,000.00	\$6,000.00	\$5,960.00	\$5,960.00
17	Disinfect Pipeline	L.S.	1	\$5,300.00	\$5,300.00	\$3,000.00	\$3,000.00	\$5,960.00	\$5,960.00
18	Abandon existing pipe, valve, FH	L.S.	1	\$16,800.00	\$16,800.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00
19	Install 1" water service at Barton Rd.	EA.	15	\$2,200.00	\$33,000.00	\$3,200.00	\$48,000.00	\$2,500.00	\$37,500.00
20	ARHM	Ton	3,150	\$120.00	\$378,000.00	\$99.00	\$311,850.00	\$93.00	\$292,950.00
21	Cold Milling, 0.1' thick	S.Y.	40,610	\$2.10	\$85,281.00	\$1.80	\$73,098.00	\$2.00	\$81,220.00
22	Adjust M.H. to grade	EA.	45	\$950.00	\$42,750.00	\$700.00	\$31,500.00	\$460.00	\$20,700.00
23	Adjust Water valve to grade	EA.	49	\$460.00	\$22,540.00	\$90.00	\$4,410.00	\$200.00	\$9,800.00
24	STOP / Stop bar pavement marker	EA.	18	\$410.00	\$7,380.00	\$200.00	\$3,600.00	\$290.00	\$5,220.00
25	Install stop sign on ext. street sign	EA.	7	\$340.00	\$2,380.00	\$120.00	\$840.00	\$300.00	\$2,100.00
26	Remove and replace 8" curb, gutter	L.F.	165	\$49.00	\$8,085.00	\$68.00	\$11,220.00	\$100.00	\$16,500.00
TOTAL					\$1,555,166.00		\$1,561,738.00		\$1,569,653.00

City of Loma Linda

Bid Opening September 1, 2020				CP Construction Co.		AID Bulders Inc		Ferreira	
ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization & Traffic Control	L.S.	1	\$35,000.00	\$35,000.00	\$150,000.00	\$150,000.00	\$37,000.00	\$37,000.00
2	Pothole Utilities	L.S.	1	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00	\$30,200.00	\$30,200.00
3	8" Ductile Iron Pipe	L.F.	5,400	\$93.50	\$504,900.00	\$70.00	\$378,000.00	\$137.00	\$739,800.00
4	8" Flanged Gate Valve	EA.	21	\$2,950.00	\$61,950.00	\$3,500.00	\$73,500.00	\$2,280.00	\$47,880.00
5	12" Ductile Iron Pipe	L.F.	560	\$99.00	\$55,440.00	\$100.00	\$56,000.00	\$165.00	\$92,400.00
6	12" Flanged Gate Valve	EA.	3	\$5,750.00	\$17,250.00	\$4,900.00	\$14,700.00	\$3,840.00	\$11,520.00
7	Install 1" water service	EA.	74	\$1,650.00	\$122,100.00	\$1,490.00	\$110,260.00	\$3,060.00	\$226,440.00
8	Install new Fire Hydrant	EA.	13	\$9,450.00	\$122,850.00	\$5,800.00	\$75,400.00	\$11,200.00	\$145,600.00
9	Install 1" water lateral to sample Sta.	EA.	1	\$4,150.00	\$4,150.00	\$5,000.00	\$5,000.00	\$3,190.00	\$3,190.00
10	Install 3" water lat. to Ext. back flow	EA.	1	\$7,000.00	\$7,000.00	\$6,000.00	\$6,000.00	\$26,100.00	\$26,100.00
11	Install 8"x 6" reducer	EA.	1	\$850.00	\$850.00	\$1,800.00	\$1,800.00	\$162.00	\$162.00
12	Install 12"x 8" reducer	EA.	1	\$950.00	\$950.00	\$3,000.00	\$3,000.00	\$290.00	\$290.00
13	Install 12"x 6" reducer	EA.	1	\$950.00	\$950.00	\$3,000.00	\$3,000.00	\$260.00	\$260.00
14	Install 1" Air - Vac.	EA.	1	\$4,950.00	\$4,950.00	\$3,000.00	\$3,000.00	\$6,800.00	\$6,800.00
15	Relocate existing water meter	EA.	2	\$3,500.00	\$7,000.00	\$4,250.00	\$8,500.00	\$4,800.00	\$9,600.00
16	Field Test	L.S.	1	\$7,500.00	\$7,500.00	\$12,000.00	\$12,000.00	\$11,800.00	\$11,800.00
17	Disinfect Pipeline	L.S.	1	\$4,500.00	\$4,500.00	\$6,500.00	\$6,500.00	\$19,500.00	\$19,500.00
18	Abandon existing pipe, valve, FH	L.S.	1	\$9,500.00	\$9,500.00	\$12,000.00	\$12,000.00	\$32,000.00	\$32,000.00
19	Install 1" water service at Barton Rd.	EA.	15	\$7,500.00	\$112,500.00	\$3,000.00	\$45,000.00	\$5,000.00	\$75,000.00
20	ARHM	Ton	3,150	\$115.00	\$362,250.00	\$97.00	\$305,550.00	\$110.00	\$346,500.00
21	Cold Milling, 0.1' thick	S.Y.	40,610	\$2.10	\$85,281.00	\$5.60	\$227,416.00	\$2.00	\$81,220.00
22	Adjust M.H. to grade	EA.	45	\$865.00	\$38,925.00	\$1,000.00	\$45,000.00	\$830.00	\$37,350.00
23	Adjust Water valve to grade	EA.	49	\$375.00	\$18,375.00	\$950.00	\$46,550.00	\$305.00	\$14,945.00
24	STOP / Stop bar pavement marker	EA.	18	\$230.00	\$4,140.00	\$200.00	\$3,600.00	\$300.00	\$5,400.00
25	Install stop sign on ext. street sign	EA.	7	\$115.00	\$805.00	\$300.00	\$2,100.00	\$560.00	\$3,920.00
26	Remove and replace 8" curb, gutter	L.F.	165	\$49.50	\$8,167.50	\$65.00	\$10,725.00	\$108.00	\$17,820.00
TOTAL					\$1,607,283.50		\$1,644,601.00		\$2,022,697.00

City of Loma Linda

Bid Opening September 1, 2020				Christensen Bros.	
ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
1	Mobilization & Traffic Control	L.S.	1	\$149,000.00	\$149,000.00
2	Pothole Utilities	L.S.	1	\$42,000.00	\$42,000.00
3	8" Ductile Iron Pipe	L.F.	5,400	\$170.00	\$918,000.00
4	8" Flanged Gate Valve	EA.	21	\$1,330.00	\$27,930.00
5	12" Ductile Iron Pipe	L.F.	560	\$180.00	\$100,800.00
6	12" Flanged Gate Valve	EA.	3	\$3,700.00	\$11,100.00
7	Install 1" water service	EA.	74	\$2,300.00	\$170,200.00
8	Install new Fire Hydrant	EA.	13	\$9,700.00	\$126,100.00
9	Install 1" water lateral to sample Sta.	EA.	1	\$3,000.00	\$3,000.00
10	Install 3" water lat. to Ext. back flow	EA.	1	\$6,500.00	\$6,500.00
11	Install 8"x 6" reducer	EA.	1	\$580.00	\$580.00
12	Install 12"x 8" reducer	EA.	1	\$700.00	\$700.00
13	Install 12"x 6" reducer	EA.	1	\$670.00	\$670.00
14	Install 1" Air - Vac.	EA.	1	\$4,200.00	\$4,200.00
15	Relocate existing water meter	EA.	2	\$1,030.00	\$2,060.00
16	Field Test	L.S.	1	\$3,200.00	\$3,200.00
17	Disinfect Pipeline	L.S.	1	\$8,300.00	\$8,300.00
18	Abandon existing pipe, valve, FH	L.S.	1	\$22,000.00	\$22,000.00
19	Install 1" water service at Barton Rd.	EA.	15	\$6,000.00	\$90,000.00
20	ARHM	Ton	3,150	\$108.00	\$340,200.00
21	Cold Milling, 0.1' thick	S.Y.	40,610	\$4.00	\$162,440.00
22	Adjust M.H. to grade	EA.	45	\$650.00	\$29,250.00
23	Adjust Water valve to grade	EA.	49	\$145.00	\$7,105.00
24	STOP / Stop bar pavement marker	EA.	18	\$290.00	\$5,220.00
25	Install stop sign on ext. street sign	EA.	7	\$390.00	\$2,730.00
26	Remove and replace 8" curb, gutter	L.F.	165	\$32.00	\$5,280.00
TOTAL					<u>\$2,238,565.00</u>